

BART Agreement Number: 6M8134

Approval Date: 12/27/18

Work Plan No. B.4 - SVBX Phase 3 Train Control Testing Support

Scope:

The scope of work includes:

Services During Construction

- A. Consultant shall support during the remaining of phase 2 field testing by VTA Contractor from Project Test Center (PTC) located in Fremont.
- B. Consultant shall support BART Train Control PM during Phase 3 testing and provide technical support as requested.
- C. The current assigned Train Control engineers from the previous Trend shall continue supporting during the Phase 3 testing including assisting in the troubleshooting.
- D. Document, prepare and analyze test results, as requested by BART TC PM.
- E. Attend meetings as required.

Prime: HDR INC

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Transit Systems Engineering, INC.	\$1,135,205.89	N	N

Total Work Plan Value: \$1,169,095.18