SUMMARY OF BIDS

No. BIDDER Total Bid Price
1 Clark Foundations B
Bethesda, Maryland %é% Aﬁ?@@ . 000, 8 F
2 Shimmick/ Overaa JV & ’
Oakland, CA ﬁ@@i $SO. 0. 00
3 Amoroso Construction £
Redwood Shores, CA é?&’ﬁ ; 3 ?’% 0ee 6D
4 Pape MH
% 43360.29
5 [
6
7
8
9
10
Engineer’s Estimate =%
a0
SAN FRANCISCO Description: Construction of Hayward Page 1 of _1_
BAY AREA RAPID Maintenance Complex Project Maintenance
TRANSIT Facilities Contract No.
DISTRICT Contract Administrator: Gary Leong #01RQ-110
B AR T Fedexal O Non-Federal [ )
Date of Bid Opening:
7(% March 31, 2015

G:\BIDS\Bidders-Current Contracts\Summary of Bids template.doc



HAYWARD MAINTENANCE COMPLEX PROJECT
CONTRACT 01RQ-110
MAINTENANCE FACILITIES - ENGINEERS ESTIMATE BID LIST

exception of
09 10 00

ITEM SSPEECC DESCRIPTION Sﬂ UNIT ITEM TOTAL
Group A - General
A1 013133 Parinering Program 1 Allowance | $ 100,000
A-2 GC4.6 Differing Site Conditions 1 Allowance | $ 100,000
A-3 017113 Mobilization (not to exceed 5% of total sum) 1 Lump Sum | § 4,300,000
A4 0135 14 Operating System Access Delays 1 Allowance | $ 50,000
A5 013216 Monthly Progress Schedules Updates 1 Lump Sum | § 60,000.00
A-6 017900 Training 1 Lump Sum | § 220,000
Group A General (items A-1 through A-T) = SUBTOTAL = $ 4,830,000
Group B — Hayward Main Shop Improvements
B-1 Division 2 Hayward Main Shop Structural Work - Struciure Demolition 1 Lump Sum | § 392,769
B-2 310500 Hayward Main Shop Structural Work - Structure Excavation 1 Lump Sum | § 740,933
B-3 310500 Hayward Main Shop Structural Work - Structure Backfill 1 Lump Sum | § 112,613
B4 03 20 00 Hayward Main Shop Structural Work - Reinforcing Steel 1 Lump Sum | $ 277,200
B-5 03 30 00 Hayward Main Shop Structural Work - Cast-in-Place Concrete 1 Lump Sum | § 360,499
B-6 0512 00 |Hayward Main Shop Structural Work - Structural Steel Framing 1 Lump Sum | § 75,653
08 1100
B-7 o Hayward Main Shop Architectural Work 1 Lump Sum | § 293,832
0B 37 30
09 10 00
B-8 Division 22 Hayward Main Shop Mechanical Work - Plumbing 1 Lump Sum | § 253.340
B-9 Division 26 Hayward Main Shop Electrical Work 1 Lump Sum | $ 1,836,450
B-10 221401 Hayward Main Shop Site Work - Drainage 1 Lump Sum 305,985
B-11 gg 1; fg Hayward Main Shop Site Work - AC Paving 1 Lump Sum | $ 9,009
B-12 gg :g ;": Hayward Main Shop Site Work - PCC Paving 1 Lump Sum | § 96,327
Group B - Hayward Main Shop lmprovem-ents (Items B-1 through B-14) —SUBTOTAL $ 4,764,608
Group C - Retalning Wall
c-1 310500 Retaining Wall - Structure Excavation 1 Lump Sum | § 70,952
C-2 310500 Retaining Wall - Struclure Backfill 1 Lump Sum | § 46,778
C-3 03 20 00 Retaining Wall - Reinforcing Steel 1 Lump Sum | § 24,754
Cc4 03 3000 Retaining Wall - Cast-in-Place Concrete 1 Lump Sum | $ 122,546
Group C- Retaining Wall (items C-1 through C-4) - SUBTOTAL = 3 265,029
Group D - Main Shop Equipment
D-1 14 50 00 Hayward Main Shop - Car Lift and Body Stand Equipment System 1 Lump Sum | § 9,758,750
D-2 14 70 00 Hayward Main Shop - Tumtables 1 Lump Sum | $ 129,360
Group D Main Shop Equipment (Item D-1 through D-2} = SUBTOTAL = ] 9,889,110
Group E - Component Repair Shop
E-1 02 4100 Component Repair Shop - Existing Building 3 Demolition 1 Lump Sum | § 1,606,025
E-2 310500 Component Repair Shop Structural Work - Structure Excavation 1 Lump Sum | $ 276,265
E-3 31 05 00 Component Repair Shop Structural Work - Structure Backfill 1 Lump Sum | § 123,085
E4 03 2000 Component Repair Shop Structural Work - Reinforcing Steel 1 Lump Sum | § 1,164,791
E-5 03 30 00 Component Repair Shop Structural Work - Cast-in-Place Concrete 1 Lump Sum | § 2,079,292
E-6 05 12 00 Component Repair Shop Structural Work - Structural Steel Framing 1 Lump Sum | § 8,194,864
Divisions 4
through 10
E-7 with the Component Repair Shep - Architectural Work 1 Lump Sum | § 11,113,053




HAYWARD MAINTENANCE COMPLEX PROJECT

CONTRACT

01RQ-110

MAINTENANCE FACILITIES - ENGINEERS ESTIMATE BID LIST

SPEC EST.
ITEM T
ITEM SEC DESCRIPTION Qry. UNIT OTAL
E8 Division 23 [Component Repair Shop - Mechanical Work HVAC 1 Lump Sum | $ 6,961,292
E-9 Division 22 |Component Repair Shop - Mechanical Work Plumbing 1 Lump Sum | § 4,578,993
E-10 Division 21 Component Repair Shop - Mechanical Work Fire Suppression 1 Lump Sum | $ 1,169,485
E-11 Division 26 Component Repair Shop - Electrical Work 1 Lump Sum | $ 6,140,418
E-12 Division 27 Component Repair Shop - Communications Work 1 Lump Sum | § 661,636
E-13 Division 28 Component Repair Shop - Electronic Safety and Security 1 Lump Sum | § 644,837
E-14 14 24 00 Component Repair Shop - Elevators 1 Lump Sum | § 525,000
E-15 g; g :g Component Repair Shop Site Work - AC Paving 1 Lump Sum | $ 498,734
E-16 3216 21 Component Repair Shop Site Work - Concrete Curb and Gutters 1 Lump Sum 279,300
E-17 321723 Component Repair Shop Site Work - Pavement Marking 1 Lump Sum | $ 10,847
E-18 :g ;1 gg Component Repair Shop Site Work - Storm Drainage and Sanitory Sewer 1 Lump Sum | § 249,004
E-19 323113 Component Repair Shop Site Work - Chain Link Fence 1 Lump Sum | $ 31,920
Group E - Component Repair Shop (ltems E-1 through E-19) ---SUBTOTAL $ 46,298,850
Group F - Component Repair Shop Equipment
F-1 41 36 26 Component Repair Shop - Double Ended Wheel Presses 1 Lump Sum | § 3,787,245
14 63 00 : . y
F-2 14 65 00 Component Repair Shop - Bridge Cranes and Jib Cranes 1 Lump Sum | $ 1,471,880
14 50 01
F-3 14 50 02 Component Repair Shop - Hoist Equipment 1 Lump Sum | § 3,029,250
14 50 05
F4 413335 Component Repair Shop - Verical Railroad Wheel Lathe 1 Lump Sum | § 777,000
F-5 147111 Component Repair Shop - Rail Car Truck Turnables 1 Lump Sum | § 236,250
4167 26
4167 26.13
-6 4167 27 Componeni Repair Shop - Component washing, Cleaning and Preparation 1 Lump Sum | $ 1,609,335
416728 Equipment
4167 29
4167 29.01
14 40 0O ; . : ;
F-7 a4 6248 Component Repair Shop - Forklifis and Scissor Lifts 1 Lump Sum | § 558,197
415313
F-8 45 49 01 Component Repair Shop - Work Tables, Stands, Shelving and Cabinets 1 Lump Sum | § 661,763
431123
F-9 42 1513 Component Repair Shop - Ovens 1 Lump Sum | § 239,925
144010
F-10 14 83 16 Component Repair Shop - Conyeying Equipment 1 Lump Sum | $ 1,025,409
148317
F-11 4133 00 Component Repair Shop - Machining Equipment 1 Lump Sum | § 107,993
F-12 238226 Componeni Repair Shop - Induction Heaters 1 Lump Sum | § 54,600
Divisions 11,
12,13,
33 52 23, and
4112 13.26
412425
413376
F-13 :1 g: gg:i Component Repair Shop - Miscellaneous Equipment 1 Lump Sum | § 1,807,139
4134 2335
4134 23.36
4136 23.23
4143 23
43 22 36.01
45 51 00
F-14 41 36 23 Component Repair Shop - Double-ended Wheel Press Spare Paris 1 Lump Sum | § 50,000




HAYWARD MAINTENANCE COMPLEX PROJECT
CONTRACT 01RQ-110
MAINTENANCE FACILITIES - ENGINEERS ESTIMATE BID LIST

SPEC EST.
IT ITE
ITEM SEC DESCRIPTION ary. UN M TOTAL
Group F- Component Re pair Shop Equipment (ttems F-1 through F-14) - SUBTOTAL = $ 15,415,995.05

Group G Trackwork and Special Trackwork

340517
341123
341127 @ 2
G-1 34 11 30 Trackwork and Special Trackwork Including Earthwork 1 Lump Sum | $ 1,852,712
341131
34 1193
34 21 50
34 21 80 .
G-2 3422 93 Traction Power Work 1 Lump Sum | § 2,923,305
342413
34 05 42
G-3 3442 16 Train Control 1 Lump Sum | § 1,321,320
3442 25 !
Group G Trackwork and Special Trackwork (item G-1 through G-3) - SUBTOTAL = ] 6,097,337
Group H — Sandoval Way Overlay
H-1 3212 16 Sandoval Way Overlay ] 1 | Lump Sum | § 143,756
Group H Sandoval Way Overlay {ltem H-1) - SUBTOTAL = $ 143,756
Group | Component Repair Shop Canopy
-1 05 12 00 Component Repair Shop Canopy - Architectural and Structural Work 1 Lump Sum | § 3,336,342
-2 Division 21 Component Repair Shop Canopy - Mechanical Work 1 Lump Sum | § 116,689
-3 Division 26 Component Repair Shop Canopy - Electrical Work 1 Lump Sum | § 56,611
Group | Component Repair Shop Canopy {item I-1 through |-3) - SUBTOTAL = $ 3,509,642
TOTAL AMOUNT BID FOR GROUPS A+B+C+D+E+F+G+H+ INCLUSIVE = $ 91,214,328

o= 30 par /5
Keyid B. SANPER Sop/



