

**BART Agreement Number: 6M8144**

**Approval Date: 11/10/21**

**Work Plan No. B.19-02 – OKS G Spur DSDC**

**Scope:**

**1) Management/Coordination – Additional Scope of Work**

- Technical management
- Schedule and budget control
- Coordination
  - Coordination /Attend weekly call-in project team design meetings
  - Bi-weekly Coordination with BART CM team, and BART Design Staff
  - Weekly field meeting to discuss work in progress, problems encountered, RFI's and submittals and to discuss solutions and methods to expedite work.
- Quality Assurance/Quality Control of HNTB design work and deliverables

**2) Design Support During Construction (DSDC)**

- Attend weekly construction meetings over the course of the Contract. Visit the site to engage Contractor when needed to address design issues, differing site conditions, and other field related issues.

**Prime: HNTB + FMG JV**

**Subconsultants: None**

**Total Work Plan Value: \$ 351,332**